ATTACHMENT J.11

CMC RFP Frequently Asked Questions



CMC RFP Questions and Answers

Question

Answer

1. Building Name and address.

Roosevelt Senior High School
4301 13" street NW Washington DC

2. What is the building gross Sq. Ft.

331,000 Sg. Ft.

3. What type HVAC system is used at
this site?

See Selection below

Low Pressure Steam boilers with through N/A
the wall A/C units or window units
Hot Water Boilers with through the wall or | N/A
window units for A/C
Two pipe system with chillers, boilers, air N/A
handlers / fan coil units and cooling towers
Four pipe system with chillers, boilers, air N/A
handlers / fan coil units and cooling towers
Water source heat pumps with boilers and N/A
cooling towers
Variable flow refrigerant systems. Air to air | Yes
or water source with cooling towers. These
can also be Geo-Thermal.
Air to Air split systems heat pumps or split | Yes
system A/C with electric heat
Geo-thermal systems Yes
4. Number of chillers and their N/A
capacity and type
5. Number of boilers and their capacity | N/A
and type
6. Number of cooling towers and their | See Drawings
type
7. Domestic water heating system type | Solar Hot Water System
and capacity.
8. Does the domestic hot water system | Yes

utilize passive solar collectors?

9. Emergency generator types, make
and capacity?

See Drawings

10. How many emergency power
transfer switches are on this site?

See Drawings

11. Are there Fire Pumps at this facility | Yes
and what is their capacity?
12. Will the CMC be responsible for Yes

Fire alarm system testing?

Number of audible and strobes
devices?

See Drawings




Number of initiating devices?

See Drawings

Number of smoke control fans?

See Drawings

13. Wet Sprinkler system. Yes. See drawings for risers
Number of zones or risers?

14. Dry Pipe sprinklers system. Number | See Drawings
of dry pipe valves?

15. Will the CMC be responsible for Yes See equipment list
kitchen hood systems? How many?

16. Are there ansul or cardox fire Yes
suppression hood systems?

17. Are there any pre-action dry pipe No
systems on site?

18. Will the CMC be responsible Yes
Cafeteria equipment?
What amperage and voltage is the See Electrical drawings
main electrical switch gear? How
many?

19. Will the CMC be responsible for Yes
swimming pool and equipment?
How many pools and pool size?

20. Will a full time certified pool Yes
operator be required during pool
operating hours?

21. Will the CMC be responsible for See Electrical drawings
UPS system maintenance? If so what
is the make and capacity?

22. Does the UPS utilize wet or dry See Drawings
battery backup?

23. Will the CMC be responsible for Yes
window cleaning?

24. Are there roof anchors for window Yes
cleaning?

25. Will the CMC be responsible for a See Drawings
green roof? How many Sq. Ft?

26. Will the CMC be responsible for Yes
structural repairs?

27. Will the CMC be responsible for Yes
sidewalk and parking lot repairs?

28. Will the CMC be responsible for Yes
exterior lighting repairs?

29. Will the CMC be responsible for Yes
Track and Field, stadium structures
and bleachers?

30. Can a CMC staff member become Yes

certified to manage the pools?




31. Will the CMC handle landscaping? | Yes

32. Will DGS provide electronic and Yes
hard copies of landscaping
drawings?

33. Will DGS provide electronic and Yes
hard copied of architectural, civil,
mechanical, plumbing and electrical
drawings?

34. Will the CMC be required to service | Yes
and maintain lab fume hoods?

35. Will the CMC be responsible for all | Yes
snow removal?

36. Will the CMC be responsible for Yes
exterior irrigation systems?

37. Will the CMC be responsible for Yes
rain water cistern systems?

38. Will the CMC be responsible for Yes

gray water systems?

39.

Will the CMC be responsible for any
retention ponds?

See Drawings

40. Will the CMC handle all recycling Yes
and trash removal?
41. How many waste generators are One

there at this site?

42.

How many elevators are at this site?
Provide make and type (hydraulic or
hoist types)

See Drawings

43.

Will the CMC be responsible for fire
extinguishers inspections? How
many fire extinguishers are there at
this site?

Yes

44.

Will the CMC be responsible for
Pest Control?

Yes

45.

Will the CMC provide janitorial
services?

No

46.

How many back flow preventers are
at this site?

See Drawings

47.

How many pressure vessels are at
this site?

See Drawings

48. What type of building automation DDC
systems is used on site?

49. Does the building have a lighting Yes
control system?

50. Does the site use day light Yes

harvesting systems?




51.

Will the CMC be responsible for
HVAC system water treatment?

Yes

52.

Does DGS provide a scope for water
treatment such as chemicals used
and the level of each chemical in the
system?

No

53.

Does the CMC maintain any loading
dock levelers or other lift systems at
this site?

Yes

54.

What is the expected contract start
date?

February 1, 2016

55.

Will the CMC be required to do
infra- red testing of the building
electrical systems? If so, how often?

Yes

56.

Will the CMC be required to do
Eddy Current Tests? How often

N/A

57.

If equipment of any type is added to
the CMC responsibility, will DGS
adjust the contract price to
accommodate the change?

Yes

38.

Will the contractor staff be provided
parking?

Yes

59.

Will the CMC be responsible for roll
up doors? If so, how many?

Yes
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Roosevelt Senior High School Construction Drawings Weblink



Construction Drawing Link for Roosevelt Senior High School

ftp://ftpserver.srsmoot.com/Submittals/
Username: roosevelt
Password: school
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Past Performance Evaluation
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PAST PERFORMANCE EVALUATION FORM
(Check appropriate box)

OFFEROR

Performance

Elements Excellent Good Acceptable Poor Unacceptable

Quality of Services/
Work

Timeliness of
Performance

Cost Control

Business
Relations

Customer
Satisfaction

1. Name and Title of Evaluator:

2. Signature of Evaluator:

3. Name of Organization:

4, Telephone Number of Evaluator:

E-mail address of Evaluator:

o State type of service received:
6. State Contract Number, Amount and Period of Performance
7. Remarks on Excellent Performance: Provide data supporting this

observation. Continue on separate sheet if needed)

8. Remarks on unacceptable performance: Provide data supporting this observation. (Continue on
separate sheet if needed)



RATING GUIDELINES
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Summarize Contractor performance in each of the rating areas. Assign each area a rating of 0 (Unacceptable), 1 (Poor), 2
(Acceptable), 3 (Good), 4(Excellent), or ++ (Plus). Use the following instructions a guidance in making these evaluations.

0. Zero

1, Unacceptable

2. Poor

3. Accgptable )

4. Good

5. Excellent

Quality
Product/Service

-Compliance with
contract requirements

-Accuracy of reports

-Appropriateness of
personnel

-Technical excellence

Nonconformances are comprises
the achievement of contract
requirements, despite use of
Agency resources

Nonconformances require major
Agency resources to ensure
achievement of contract
requirements.

Nonconformances require minor
Agency resources to ensure
achievement of contract
requirements.

Nonconformances do not impact
achievement of confract
requirements.

There are no quality problems.

Cost Control

-Within budget (over/
under target costs)

-Current, accurate, and
complete billings

-Relationship of negated

costs to actual
-Cost efficiencies
-Change order issue

Cost issues are comprising
performance of contract
requirements.

Cost issues require major
Agency resources to ensure
achievement of contract
requirements.

Costs issues require minor
Agency resources to ensure
achievement of contract
requirements.

Costissues do niot impact =~
~ achievement of contract

requirements.

There are no cost issues.

Timeless
of Performance

-Meet Interim milestones

-Reliable

-Responsive to technical
directions

-Completed on time,

including wrap-up and

-contract administration

-No liquidated damages
assessed

Delays are comprising

the achievement of contract
requirements, Despite use
of Agency resources.

Delays require major
Agency resources to ensure
achievement of contract
requirements.

Delays require minor
Agency resources to ensure
achievement of contract
requirements.

Délays'do notimpact
achievement’ of contract
requirements.

There are not delays.

Business
Relations

-Effective management

-Businesslike correspondenc:

-Responsive to contract
requirements

-Prompt notification of contrac

problems

-Reasonable/cooperative

-Flexible

-Pro-active

-effective contractor
recommended solutions

-Effective snail/small

disadvantaged business
Subcontracting program

Response to inquiries, technical/
service/administrative issues is
not effective and responsive.

response to inquiries, technical/
service/administrative issues is
marginally effective and
responsive.

Responses to inquiries, technical/
service/administrative issues is
somewhat effective and
responsive.

Responses to inquires, technical/
service/administrative issues-is -
usually effective and responsive.
Responses to inquiries, technical/

service/administrative issues is
effective and responsive,

The contractor has demonstrated an exceptional performance level in some or all of the above categories.



